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Poznan, 09.04.2019

NOTIFICATION ABOUT THE END OF THE PROCEDURE NO. 034-BR1-2019 Fire
protection system

In accordance with the provision of point Il.3.5 of the Request for Tender No. 034-
BR1-2019, the Contracting Party shall finish the proceedings without settlement, i.e. will not
proceed to sign the contract / order for delivery. The reason for canceling the order is
changing the project schedules, and thus changing the delivery dates indicated in the
Request for Tender.

ZAWIADOMIENIE O ZAKONCZENIU POSTEPOWANIA NR 034-BR1-2019 System
przeciwpozarowy

Zgodnie z zapisem pkt 111.3.5 zapytania ofertowego nr 034-BR1-2019 Zamawiajacy
konczy postepowanie bez rozstrzygniecia, tj. nie przystapi do podpisania
umowy/zamowienia na dostawe. Przyczyng anulowania zamowienia jest zmiana
harmonogramow projektu, a co za tym idzie zmiana terminéw dostaw wskazanych w
zapytaniu ofertowym.

Zamdwienie bedzie realizowane w ramach projektu wspéffinansowanego strona1z1

ze srodkéw Programu Badari Stosowanych.



